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LETTER REGARDING NAVY REQUEST FOR CONTRACT TASK ORDER WITH ATTACHED
STATEMENT OF WORK NUMBER 29 NAS PENSACOLA FL

4/6/1992
U S NAVY



EnSafe/Allen & Hoshall 

DEPARTMENT OF THE NAVY 
SOUTHERN OIVISION 

NAVAL FACILITIES ENGINEERING COMMAND 

21 55 EAGLE DR .. P.O. BOX 10066 

CHARLESTON. S. C. 2941 1-0066 

5720 Summer Trees Dr., Suite 8 
Memphis, TN 38134 

PL.EASE AOORESS REPL.V TQ TH'E 

CC"MMANOlNG Of'FIC.£.R, NOT TO 

THE SIGNER Of' nos L£TIER. 

REFER TO: 

4330 
Code 0232PO 
89-D-0318 
6 Apr 1992 

CONTRACT N62467-89-D-0318, COST PLUS AWARD FEE CONTRACT FOR COMPREHENSIVE 
LONG-TERM ENVIRONMENTAL ACTION, NAVY (C.L.E.A.N.) DISTRICT II; IMPELENTATION 
OF FINAL RI/FS WORKPLAN FOR ou-10, GROUP o, PSC SITES 32, 33, AND 35, NAVAL 
AIR STATION (NAS) PENSACOLA, FL. 

Gentlemen: 

In accordance with the terms of the subject contract, the Government wishes to 
place a Contract Task Order (CTO). The required services for this CTO are 
stated in enclosure (1), Statement of Work #29 dated 27 March 1992. 

Upon receipt of this letter, please contact the Engineer-in-Charge, Me. 
Suzanne Sanborn at (803) 743-0574 to schedule a site visit. You should submit 
a Site Visit Report, Plan of Action and Cost Proposal to this office, Attn: 
Priscilla Olson, Code 0232PO. This CTO is scheduled for awarded prior to 16 
June 1992. In order to meet this schedule it will be necessary for your POA 
and proposed budget to reach this office no later than 18 May 1992. 

This project will be funded by DERA funds. Therefore, all costs related to 
preparation of the cost proposal shall be charged to the Program Management 
Office (PMO) as established in CTO 0031. 

In accordance with the Truth in Negotiations Act, please complete and return 
Standard Form 1411, Contract Pricing Proposal Cover Sheet for any proposal of 
$500,000 or greater. 

You are reminded that this letter does not constitute authority to proceed 
with any work specified in the statement of work other than the site visit and 
preparation of the cost proposal. Issuance of a CTO is dependent upon the 
successful completion of negotiations. In the unlikely event that these 
negotiations are unsuccessful, the Government cannot be held liable for any 
expenses incurred by your firm for items other than those previously 
negotiated under CTO 0031 (PMO) 



RELEASE OF INFORMATION. Southern Division, Naval Facilities Engineering 
Command is the releasing authority for all information/documents regarding 
projects contracted out to private firms. Therefore, the contractor or any 
contractor personnel shall obtain approval before publicizing, discussing, or 
releasing any documents or information concerning this or any other project 
with anyone other than Government personnel associated with the project in 
question. 

Please direct any inquiries to Priscilla Olson, Code 0233PO, at (803) 743-
0916. 

Enclosures: 
(1) Statement of Work 

Copy to: 

Robert J. Meddick 
Head, Environmental 
Contracts Br 
Contracting Officer 

Installation Restoration (IR) Facility Coordinator 
Mr. Ron Joyner 
Building 1754 
NAS, Pensacola, FL 32508 



FOR OFFICIAL USE ONLY 
JOB ORDER NUMBER D5E852 

MARCH 27, 1992 
Code 18211 

DEPARTMENT OF THE NAVY 
SOUTHERN DIVISION 

NAVAL FACILITIES ENGINEERING COMMAND 
2155 EAGLE DRIVE, P.O. BOX 10068 

CHARLESTON, SOUTH CAROLINA 
29411-0068 

STATEMENT OF WORK CONTRACT .,
1 N62467-89-D-0318 SoW -:t:i.:,.c.. 

Section 1.0- Project Description and Background 

1.1 The project is located at the Naval Air Station (NAS) 
Pensacola, Pensacola, Florida. 

1. 2 The purpose of this CTO is to implement the Final RI/FS 
Workplan for OU-10; Group 0, PSC Sites 32, 33, and 35 on the NAS 
Pensacola, Pensacola, Florida complex which has been prepared by 
Ecology & Environment, Inc. by performing investigative efforts 
identified in Final RI/FS Workplan and supporting documents. The 
investigative efforts performed will identify the nature and extent 
of contamination at NAS Pensacola, and used to develop and evaluate 
all remedial alternatives, as appropriate. This investigative must 
be performed in a timely manner in accordance with the FFA Site 
Management Plan (SMP) . 

1.3 NAS Pensacola was placed on the National Priorities List (NPL) 
on December 1989. As a result of this listing, a Federal 
Facilities Agreement (FFA) has been negotiated between the EPA, 
FDER, and the Department of the Navy. The Navy's obligation to 
fulfill many of the requirements of the FFA are directly impacted 
by the contractor's performance. 

1.4 Hazardous Waste Facility Permit Number HF17-170951 dated 
September 20, 1991 requires post-closure activities at the 
regulated units (sludge drying beds and surge pond) at the IWTP 
(Industrial Wastewater Treatment Plant). A compliance monitoring 
and corrective action program are currently being conducted at the 
IWTP. 

Section 2.0- Scope of Work: 

2.1. Scope of Work; This CTO involves the implementation of the 
Phase I & II fieldwork efforts specified in the Approved Final 
RI/FS Workplan for OU-10; Group O: PSC sites 32, 33, and 35 for the 
Contamination Assessment/ Remedial Activities Investigations at NAS 
Pensacola. This workplan has been reviewed by the TRC/RPM and 
comments responded to in the RPM meeting conducted on January 13-
14, 1992 in Atlanta, Georgia. In addition to requirements outlined 
in the workplan, work in this CTO shall include those work elements 
pertaining to the RI/FS process for this site. 



2.2. Specific Conditions: 

2.2.1. The contractor shall provide with his fee proposal, 
a schedule outlining tasks to be performed each week in 
accomplishing the work. This schedule shall be updated monthly and 
submitted to the EIC with the monthly progress reports as discussed 
below. The contractor shall verbally notify the EIC immediately, 
and then follow-up with written notification of any deviation from 
the project schedule or the Final Approved Workplan. 

2.2.2. Throughout the- duration of this work the contractor 
shall provide written monthly progress reports describing actions 
which have taken place during the previous month and activities 
scheduled to take place updated and submitted with this report. 

2.2.3. The contractor shall be responsible for obtaining all 
utility clearances from the proper authorities prior to beginning 
any drilling or excavation work. The contractor shall prepare and 
submit all well drilling and construction permits. Well completion 
reports for permanent monitoring wells will be submitted to the 
EIC. These well location shall be properly surveyed. 

2.2.4. Field sampling data (i.e., geophysical measurements, 
air monitoring, and radiation detection readings} and all 
laboratory analytical data shall be stored in DBASE III format/and 
EPA required format on IBM compatible 5" floppy diskettes. Two 
copies of the diskettes shall be submitted to the EIC after .. data 
validation. 

2.2.5. The contractor shall submit a draft Memorandum of the 
Data Results and then a Draft Interim Data Report within 15 and 60 
calendar days of the completion of the field sampling (one copy to 
EIC and twenty-five copies to the activity). The contractor shall 
submit the Draft/Final Report (one copy to EIC and 25 copies to the 
activity) within 30 days of receipt of comments from the 
RPM/TRC/EIC/Activity. The contractor shall respond to all comments 
on the Draft, and Draft/Final Report within 15 days of receipt of 
comments and prepare revisions for the submittal of the Final 
Report (same copies) . 

2.2.6. The contractor's field manager(s} shall keep detailed 
notes documenting field conditions, sampling procedures, 
decontamination procedures, and other pertinent field data. Notes 
shall be kept in glue-bound log books with numbered pages. Copies 
of the field notes shall be included in the validation package for 
the RI/FS Reports. The original log books shall be submitted to 
the EIC for inclusion in the Administrative Record. 



Section 3.0- Implementation Plan/Project Planning 

3.1. Work Element 1: Project Schedules and Progress Reports 

3 .1. 1. The contractor shall provide monthly progress reports 
describing actions which have taken place during the previous month 
and activities schedules to take place during the following month 
The reports shall identify any anticipated delays in meeting times 
schedules, reason(s} for the delay, and actions taken to prevent or 
mitigate the delay. The overall project schedule shall be updated 
and submitted. 

3.2. Work Element 2; Review Existing Information 

3. 2 .1. The contractor shall be familiar with the history and 
current status of the Installation Restoration (IR} Program at NAS 
Pensacola through the review of existing reports, studies, maps, 
lab analyses, and other relevant documents as they pertain to the 
OU-10; Group O; PSC Sites 32, 33, and 35. This work shall begin 
upon award of this CTO. 

3.2.2. 
determined) . 

Visits to NAS Pensacola will be required (date to be 
The visit shall be for the following purposes: 

3.2.2.1. Contractor shall plan visits so all work 
required under Section 2 can be accomplished with minimum travel 
costs. 

3.2.2.2. The contractor shall attend two Technical 
Review Committee (TRC) meeting and three Remedial Project Managers 
meetings at the NAS Pensacola. The meetings will be for the 
presentation and discussion of the results for the RI/FS Phase I & 
II field work efforts (additional meeting may need to be negotiated 
as the project proceeds through the RI/FS process- dates to be 
determined for the meetings) . The contractor shall tape record and 
provide thorough written transcript minutes for each of the 
meetings held and attended. 

Section 4.0- Project Plans 

4 .1. All plans are required to meet the EPA, FDER, and Navy 
approval and must meet EPA, FDER, Navy, and NCP requirements and 
regulations. 

4.2. Work Element 3- Final RI Report 

4. 2 .1. Implement the prepared the RI/FS (Phase I & II) 
Workplan, conduct fieldwork, prepare the Final RI Report, the Final 
Baseline Risk Assessment Report, and the Final Feasibility Study 
Report for OU 10; Group O; PSC sites 32, 33, and 35 in accordance 
with the NCP, and current EPA (and ETAG}, FDER, FDNR, NOAA, Navy, 
and any other pertinent guidances {i.e., Fish and Wildlife 
Services, etc.} and regulations. 



The Final RI Report shall include at the minimum the following: 

-Executive Summary 
-Introduction - Site Background and Setting 
-Physical Characteristics of Important Surface Features 
-Characteristics or Classification of Air, Surface Water, and 
Ground Water 

-General Characteristics of Waste Including Quantity, State, 
Concentration, Toxicity, Propensity to Bioaccumulate, 
Persistence, and Mobility 

-Nature and Extent of Contamination 
-Actual and Potential Exposure Pathways Through the Environment 
-Actual and Potential Exposure Routes, for example, Inhalation and 
Ingestion 

-Sensitive Populations 
-Identify ARAR's 
-Site Specific Baseline Assessment 
-Quality Assurance/Quality Control Program 
-Summary and Conclusions 

The Final FS Report shall include at the minimum the following: 

-Executive Summary 
-Brief Summary of the Remedial Alternatives 
-Identification and Discussion of the Rationale Supporting 
Alternatives 

-Summary of any Cormnents Received from Support Agency 
-Surmnary Explanation of any Proposed Waiver from an ARAR 

The Final Baseline Risk Assessment shall include at the minimum the 
following: 

-Executive Summary 
-Contaminant Identification 
-Exposure Assessment 
-Toxicity Assessment 
-Risk,Characterization 

4.3. Work Element 4- Health and Safety Plan (HASP) 

4.3.1. The contractor shall have generic HASP and a site 
specific HASP already prepared for the whole base to address 
hazards that the investigation may present to the investigation 
team and to the surrounding cormnunity. At a minimum, the HASP 
shall include the following: 

-Names of Key Personnel 
-Health and Safety Risk Analysis for existing site conditions 
and for each site task and operation 

-Employee Training Requirements 
-Description of Personnel Protective Equipment 
-Medical Surveillance Requirements 
-Frequency/types of air monitoring and personnel monitoring 



-Site Control Measures 
-Decontamination Procedures 
-Standard Operating Procedures for the site 
-A Contingency Plan (29 CFR 1910.120(1) (1) and (1) (2)) 

4.4. Work Element 5- Response to Comments 

4.4.1. The contractor shall respond in writing to review 
comments submitted by Southern Division, NAS Pensacola, EPA, FDER, 
FDNR, NOAA or any other TRC member on documents as directed. 
Responses shall be coordinated and verified with Southern Division 
EIC before their dissemination and incorporation into reports. 
Responses to review comments shall be made within 15 days of 
receipt of review comments. Modifications to plans will be bold 
type or otherwise marked. EPA, FDER, and TRC comments shall be 
a~dressed separately and resulting changes marked in the reports. 

4.5. Work Element 6- Final Reports 

4. 5 .1. The contractor shall provide copies of all Final 
Reports on floppy diskettes as well as a hard copy(ies). 

4.5.2 The contractor shall provide the laboratory data in 
the EPA approved format as specified by SOUTHDIV. 

4.6. Work Element 7- Sampling and Analysis Plan (SAP) 

4.6.1. The contractor shall have prepared a site specific 
SAP The SAP consists of two parts: (1) a Quality Assurance/Quality 
Control Project Plan that describes the policy, organization, 
functional activities, and quality assurance/quality control 
protocols necessary to achieve data quality objectives dictated by 
the intended use of the data, and (2) Field Sampling Plan that 
provides guidance for all fieldwork by defining in detail the 
sampling and data gathering methods to be used, if they are 
different in comparison to the E&E company (note: minor 
modifications may be required due to corporate policy, however, the 
changes shall be minor to an approved final RI/FS workplan- in 
order to decrease the amount of review/approval needed from 
EPA/FDER/NAVY due to transition of contractors) . As a minimum, the 
site specific SAP should include the following: 

Quality Assurance/Quality Control Project Plan 

-Title Page 
-Table of Contents 
-Project Description 
-Project Organization and Responsibilities 
-QA/QC Objectives for Measurements 
-Sampling Procedures 
-Sample Custody 
-Calibration Procedures 
-Analytical Procedures 
-Data Reduction, Validation, and Reporting 



-Internal Quality Control 
-Performance and System Audits 
-Preventive Maintenance 
-Corrective Actions 
-Quality Assurance/Quality Control Reports 

Field Sampling Plan (FSP) 

-Site Background 
-Sampling Objectives 
-Sample Location and Frequency 
-Sample Designation 
-Sample Equipment and Procedures 
-Sample Handling and Analyses 

Section 5.0- Meetings 

5.1. Work Element 8- Meetings 

5 .1.1. The contractor shall participate in TRC/RPM meetings. 
All meetings will be conducted at NAS Pensacola unless otherwise 

specified. 

5.1.2. The contractor shall be thoroughly knowledgeable of 
all subject matter related to the project and shall be prepared to 
discuss and present all current and/or past activities related to 
the project. 

5.1.3. 
pertaining to 
10 days. The 
distribution. 

The contractor shall record minutes·of all meetings 
OU 10 and distribute minutes to all attenders within 
Southern Division EIC shall review minutes prior to 

Section 6- Special Instructions 

6.1. Work Element 9- Special Instructions 

6.1.1. The contractor shall not disclose any data resulting 
from actions in this contract unless authorized by the EIC. The 
contractor shall refer all press or public contacts to the activity 
point of contact, and shall notify the EIC. 

6.1.2. The contractor shall review the FFA, FFA SMP, and 
notify all subcontractors of the existence of the FFA and the 
significance of project deadlines. All contractor representatives 
and subcontractors shall be advised of the location of the FFA for 
their review. 

6.1.3. A schedule for all field work shall be coordinated 
with the activity representative, Mr. Ron Joyner, at (904) 452-
4515. The contractor shall notify the EIC of this schedule as soon 
as it is decided. 



6.1.4. The contractor shall be responsible for obtaining 
permissions and clearance from the appropriate station security 
personnel to enter, take photographs, and perform any necessary 
work. 

6 .1. 5. The contractor shall prepare all reports according to 
Southern Division's "Report Format and Guidance Manual 11 • In 
addition, all submittals must be signed and sealed by a 
professional engineer and/or geologist as appropriate and submitted 
in a 3-ring binder with the binder labels 

6 .1. 6. All data materials and documents collected, purchased 
or prepared as part of this contract shall become the property of 
the U.S. Government at the completion of this contract. 

6.1.7. A copy of all transmittal letters shall be forwarded 
to the EIC. 

Section 7- Submittals 

7.1. Work Element 10- Submittals 

7.1.1. The contractor shall forward deliverables to the EIC 
and the activity point of contact as indicated on the following 
schedules matrix. It may be necessary to forward documents 
directly to agencies as required by deadlines and as directed. 
Draft, draft/final, and final documents shall be sent certified 
mail or federal express, as directed. Any documents forwarded 
directly to the agencies shall be approved by the EIC and NAS 
Pensacola, and shall be sent accompanied by a transmittal letter 
signed by NAS Pensacola. 



Work Element 

Schedules 
and Progress 
Reports 

Receive and 
review exist
ing documents 

RI/FS Reports 
RI/FS Fieldork 
and Reports 
RI Report 
FS Report 
BRA Report 
-HASP 
-Response to 
Comments 

-SAP- QA/QC 

SCHEDULE MATRIX 

ref .para. Submittal 

2.2.1 
3.1.1 

3.2 

4.0 
4.2.1 

4.3 
4.4 

4.6 

monthly 

30%-

outline 

90% 

Interim 
Draft 

Draft 

Dft/f inal 

Final 

# of copies 
EIC ACT 

2 2 

1 1 

1 2 

1 2 

2 18 

2 18 

2 18 

Due Date 

14 days 
after begin
ning of each 
month 

upon award 

14 days 

after 
award of 
CTO 

15 days 
after 30% 
return 

15 days 
after 90% 
return 

5 days 
after 
Interim 
Draft return 

45 days 
after 
receipt of 
Draft 
Comments 

30 days 



Meetings 

Two (2) TRC Meetings 

Two (3) RPM Meetings 

Addresses: 
Southern Division 

Floppy 
Diskette 

Location 

NAS Pensacola 

NAS Pensacola 

Naval Facilities Engineering Command 
Attn: Code 18211 
2155 Eagle Drive 
P.O. Box 10068 
Charleston, South Carolina 29411-0068 

2 2 

after 
Oft/final 
Comments & 
Responses 

Within 30 
Days of 
Submitting 
Final 

TBD 

TBD 

Installation Restoration {IR) Facility Coordinator: Mr. Ron Joyner 
Building 1754 
Naval Air Station (NAS) 
Pensacola, Florida 32508 

U.S. Environmental Protection Agency (EPA) 
Region IV 
Waste Management Division 
RCRA & Federal Facilities Branch (2nd floor} 
Attn: Ms. Allison Drew 
345 Courtland Street NE 
Atlanta, Georgia 30365 

- Florida Department of Environmental Regulation (FDER) 
Federal Facilities Coordinator 
Attn: Mr. Eric Nuzie 
Twin Towers Off ice Building 
2600 Blair Stone Road 
Tallahassee, Florida 32399-2400 

TRC Mailing List 


